Fax: 080 – 22945105
Phone: 22945105

BANGALORE WATER SUPPLY AND SEWERAGE BOARD
2nd Floor, Cauvery Bhavan, K.G.Road, Bangalore-560009

No. BWSSB/EIC/CE(W)/ACE(W)-II/DCE(M)-II/TA(W)/ 6667 / 2025-26 Dt 06/1/26

ADDENDUM -I TO TENDER NOTIFICATION
(https://kppp.karnataka.gov.in)

Name of the Work: **Work of construction of 5.0 Lakhs Litre sump cum pump house, 130 HP Submersible HSC pump set, 350 mm dia DI rising main, construction of 5.0 Lakhs Litre OHT and allied works coming under NW1 Division**

Ref: 1.Tender Notification NO.BWSSB/CE(W)/ACE(W)-II/DCE(M)-II/ TA(W)/ 6098 /2025-26 Dtd: 22.12.2025

2. INDENT No. BWSSB/2025-26/WT/WORK_INDENT – 3198

In continuation to the above tender notification vide Indent No. cited under ref(2), since the work is of emergency in nature and to avoid no bids and re-call & to get more Competitors the corrigendum is issued by changing the payment terms as below:

Sl.No.	Content as per IFT		To be read as	
1.	50% of the contract price	After supply of **DI Pipes to site of work**	70% of the contract price	After supply of **DI / [redacted] Pipes to site of work**
	20% of the contract price	After laying of **DI**	20% of the contract price	After laying of **DI / [redacted]**
	15% of the contract price	After certification of Hydraulic testing of DI pipeline	5% of the contract price	After certification of Hydraulic testing of DI pipeline
	15% of the contract price	After Completion & Commissioning of DI pipeline work indlcuing delinking	5% of the contract price	After Completion & Commissioning of DI pipeline work indlcuing delinking

Other conditions remain unaltered.

Chief Engineer (West)
BWSSB

Copy submitted to Chairman for kind information.